NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 5/30/2013

Control 6253-18-001
Project RMC - 625318001
Highway  US0287

County MONTAGUE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS

PROJIECT: RMC - 625318001 CONTRCL:

COUNTY:  MONTAGUE
LETTI NG 06/ 05/ 2013
REFERENCE NO. 0530
PROPCSAL ADDENDUMS

_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-1
X CGENERAL NOTES (SH. NO.: SHEETS A-E
SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:
DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

ADDED BI D | TEM 662-2113.
REVI SED GENERAL NOTES.

REVI SIONS TO SHEETS 4 & 5 OF THE PLAN SHEETS.

6253-18-001




PROJECT RMC - 625318001
COUNTY MONTAGUE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
351 (2008 FLEXIBLE PAVEMENT STRUCTURE sY 1,334000 | 1
REPAIR(12")
DOLLARS
and CENTS
354 (2021 PLANE ASPH CONC PAV(0" TO 2") sY 37,232.000 | 2
DOLLARS
and CENTS
500 (2001 |011 [MOBILIZATION LS 1000 | 3
DOLLARS
and CENTS
502 (2001 |033 [BARRICADES, SIGNSAND TRAFFIC HAN- MO 1000 | 4
DLING
DOLLARS
and CENTS
662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 2,094000 | 5
DOLLARS
and CENTS
3268 (2042 D-GR HMA TY-D SAC-B PG70-22 TON 4,096.000 | 6
DOLLARS
and CENTS
6834 (2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 36.000 | 7
DOLLARS
and CENTS




County: Montague Sheet A
Highway: US 287 Control: RMC 6253-18-001

General Notes and Specification Data:

Basis of Estimate

Item---Description Rate Unit
3224 Dense Graded Hot Mix Asphalt 110 LBS/SY/IN TON
(QC/QA)
Type-D SAC-B (PG 70-22)
W/ Non-Tracking Tack Coat 0.15 GAL/SY GAL
Hot Mix Asphalt for Flexible 110 LBS/SY/IN TON

Pavement Structure Repair
Type-B, Type-C or Type-D
HMA with (PG 64-22) or
Higher Grade Binder

General
Questions prior to letting may be submitted by e-mail or fax to the names indicated below
and will be answered by e-mail or fax:

Michael D. Hallum, P.E.: mike.hallum @txdot.gov

Aaron R. Bloom, P.E.: aaron.bloom @txdot.gov

Gainesville Area Office Fax Number: (940) 665-8318
A file containing these questions and answers will be available for review at the Area
Engineer’s office.

A preconstruction conference to discuss traffic control, traffic safety, construction
sequences, and materials shall be held prior to the start of construction. Contractor’s
superintendent shall attend the preconstruction conference.

Contractor shall designate a responsible person for receiving and resolving damage
claims from the public. This person must be available to receive calls during normal
business hours everyday, Monday through Friday, during the course of this project. Prior
to beginning work, this person’s name, mailing address, and telephone number will be
furnished to the engineer to be made available to persons who contact the department
with claims.

Contractor shall be responsible for the maintenance and relocation of all Texas
Department of Transportation (TxDOT) signs within the limits of the project. All signs
removed shall be relocated immediately so that the service they render will not be
interrupted.

Any relocation or re-erection of signs shall be done in accordance with all department

standards and safety policies. Any signs damaged during construction shall be repaired
and/or replaced at the expense of the contractor.

General Notes Sheet A



County: Montague Sheet B
Highway: US 287 Control: RMC 6253-18-001

Any existing structures and landscaping damaged as a result of work on this project,
outside of the scope of work, shall be repaired and/or replaced at the expense of the
contractor.

All materials required for each item of this project shall be provided by the contractor and
shall meet all specifications and guidelines in accordance with “Texas Standard
Specifications For Construction And Maintenance Of Highways, Streets, And Bridges
2004”.

Contractor shall keep traveled surfaces used in hauling operations clear and free of dirt,
debris, and other material. Covers (tarps) shall be required on all truck beds hauling
materials to and from work site and dump site locations.

All right-of way areas shall remain undisturbed unless actual construction is to be
performed in the said areas. Construction debris, Contractor’s trash and litter and other
waste items generated through the construction process are to be removed from the ROW
and disposed of properly in a timely manner or as directed by the Engineer. This work
will be considered subsidiary to the various bid items that generated the waste.

All barrow/aggregate sites shall meet the requirements of the “Texas Aggregate Quarry
and Pit Safety Act” which can be found at www.txdot.gov/safety/quarry.htm.

Item 4 - Scope of Work

It is not anticipated that any erosion control devices will be required for this project.
However, in the event that erosion control measures are needed, the Storm Water
Pollution and Prevention Plan (SWP3) for this project shall consist of using the following
items: (including but not limited to)

1) Sediment control fence
2) Permanent seeding
3) Vegetative watering

If it is determined that other erosion control devices are needed, payment for the work
will be determined in accordance with Article 4.2, “Changes in the Work™. This work
will be directed by the engineer.

Item S - Control of the Work
The responsibility for the construction surveying on this Contract will be in accordance
with Article 5.6.A, Method “A”.

The contractor’s superintendent shall be on the project location at all times work is being
performed, including work of sub-contractors. This is in accordance with article 5.5
“Cooperation of the Contractor”.

General Notes Sheet B



County: Montague Sheet C
Highway: US 287 Control: RMC 6253-18-001

Item 7 - Legal Relations and Responsibilities

The contractor’s attention is called to the fact that all adjoining pavement sections shall
be protected during all phases of construction and any damages incurred due to the
contractor’s operation shall be repaired and/or replaced at the contractor’s expense.

The use of the roadway for hauling of material shall be limited to legal loads. The
contractor will be responsible for his own access route investigation and compliance with
all posted load limits. Use rubber tired equipment for moving materials along and across
paved surfaces. Where the contractor desires to move any equipment not licensed for
operation on public highways on or across any pavement, the contractor shall protect the
pavement from all damage using a method acceptable to the engineer.

Item 8 - Prosecution and Progress
Working days will be computed and charged in accordance with article 8.3.A.4 “Standard
Workweek’.

Coordinate and update the work schedule with the project inspector daily. Give a
minimum of 24 hours notice to project inspector if work requiring inspection or testing is
to be performed. Failure to do so may cause that work to be delayed or postponed if
TxDOT personnel are not available. Work performed without suitable inspection, as
determined by the Engineer, may be ordered removed and replaced at Contractor’s
expense.

Item 351 - Flexible Pavement Structure Repair

Use either Type-B, Type-C or Type-D HMA that meets the requirements of “Item 340”
with PG 64-22 or higher grade binder. For the base repairs based on type of HMA being
used, place and compact using proper lift thickness as shown in “Item 340.

Complete full depth repair at each repair location the same day. No full depth repair
location is to be left open overnight.

Item 354 - Planing and Texturing Pavement
All milled locations shall be filled with HMAC the same day. No milled locations will
be left unfilled overnight.

Item 502 - Barricades, Signs, and Traffic Handling
Work shall not be permitted without adequate traffic control devices in place.

Provide shadow vehicles equipped with Truck Mounted Attenuators (TMA) as shown on
Traffic Control Plan (TCP) standards.

Ensure equipment and materials are a minimum of 30 feet from the edge of the traveled
roadway during non-working hours.
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County: Montague Sheet D
Highway: US 287 Control: RMC 6253-18-001

Item 662 - Work Zone Pavement Markings

Contractor shall be responsible for short term pavement markings until permanent
pavement markings are in place. Permanent pavement markings shall be placed by
TxDOT using On-Call striping contractor.

Item 3268 - Dense Graded Hot Mix Asphalt (QC/QA)
Provide mixture type D using PG binder 70-22 for surface course. Use aggregate that
meets the SAC requirement of class B.

Reclaimed asphalt pavement (RAP) may be used on this project. RAP generated through
required work on this project is available for use on this project. RAP generated through
required work on this project shall be stockpiled at TxXDOT’s Bowie Maintenance
location. Check with Engineer for availability of TxDOT owned RAP stockpiles and
possible locations. All unused RAP generated through required work on this project shall
be retained by TxDOT.

Existing TGC designs may be utilized for Superpave Gyratory Compactor (SGC)
provided the designs do not result in lower AC content than original TGC design; adjust
Ndes as required.

Lay down operations shall be conducted in such sequence that vehicles transporting
asphalt concrete material to this project will not travel over the completed pavement until
said pavement would have been in place for a minimum of 24 hours, unless otherwise
directed by the Engineer.

The use of diesel and/or solvents in contact with the hot mix asphalt concrete is
prohibited. Use only authorized asphalt release agents that conform to Specification No.
190-90-19 and test method TEX-239-F. A list of authorized asphalt release agents can be
obtained from the engineer.

Designate a responsible, English speaking, roadway foreman to be in the immediate area
of the paving operation at all times during the operation of the paving machine. Failure
of the contractor to keep a decision maker at the paving machine may be considered just
cause to immediately stop paving operations.

Traffic Control Plan
The superintendent and person responsible for TCP compliance must be available by
local telephone 24 hours a day. The contractor’s responsible person (CRP) must respond

on the project to traffic control needs within 30 minutes of being notified.

Advance placement of static message boards prior to any lane closures will be at the
discretion of the Engineer.
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County: Montague Sheet E
Highway: US 287 Control: RMC 6253-18-001

Perform all construction work in daylight hours unless the engineer approves nighttime
work in writing. Remove all construction equipment from the road 30 min. before sunset
as determined by NOAA.

All work vehicles within 30 feet of the traveled roadway shall be equipped with
operational strobe lights or rotating beacons and have them in use at all times.

Qualify all flaggers used on this project to perform flagging duties as specified in the
plans. Provide a list of qualified flaggers prior to beginning any road work activities
which require flagging. Provide any modifications to this list to the project Engineer.

Repair barricades within 48 hours after barricade report has been delivered to the
Contractor. Failure to comply will cease all work until barricades are repaired to the
satisfaction of the Department. Replace all damaged traffic control devices immediately.
Remove any damaged traffic control devices from the project within 24 hours.

Remove from the roadway and store in a central location approved by the engineer all
temporary traffic control devices, such as cones, barrels, portable signs, vertical panels,
etc., which will not be used within 24 hours. This includes removal of temporary traffic
control devices from the roadway over the weekend.

The Traffic Control Plan (TCP) for this project includes the plans, the Texas Manual on

Traffic Control Devices, Barricade and Construction Standard Sheets, Standard TCP
Sheets, and as otherwise required by the engineer.
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